ADDENDUM
CITY OF AUSTIN, TEXAS

Solicitation: RFP CL2003 Addendum No: 2 Date of Addendum: 4/21/16

This addendum is to incorporate the following changes to the above referenced solicitation:

I Questions:

Q1: City of Austin RFP 2200 JXP0501 “Sale and Removal of Compost Material” appears to
conflict with the intent of RFP CDL2003. Can the City please provide clarification of its
intended approach? For example, is it the City’s intent to award a contract under both
RFP’s or on an either/or basis?

A1: The City intends to award two separate contracts — one under each RFP. The City
estimates up to 15 curing piles will be produced by City staff prior to December 1, 2016
when the contract awarded under RFP CDL2003 is projected to go into effect. It is the
City’s intent to sell those piles through a contract awarded under “Sale and Removal of
Compost Material” (RFP JXP0501). The scope of work in that RFP requires 5 of those
piles to be removed in the first 90 days after award of the contract (so they should be
removed prior to December 1, 2016). The compost sale and removal contract requires
the removal of the remaining 10 piles, if available, in the next 9 months. The curing piles
are stored on a portion of the work area that will be made available to the contractor
selected for RFP CDL2003. The curing piles are not part of the 50,000 cubic yards of
biosolids that may be onsite.

Q2: Does the City intend to move to payment of invoices by credit card during the term of the
contract?
A2: The City does not anticipate paying these invoices by credit card.

. ALL OTHER S AND CONDITIONS REMAIN THE SAME.
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APPROVED BY:

Danielle Lord, Corporate Purchésing Manager Date
Purchasing Office, (512) 974-2298

ACKNOWLEDGED BY:

Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.




